



BAC Resolution No. 2021-024
IB 2021-11 (Re-Bid)

PROCUREMENT OF INFRASTRUCTURE PROJECT UNDER HEALTH FACILITY ENHANCEMENT PROGRAM (HFEP)

RESOLUTION DECLARING THE LOWEST CALCULATED BIDS AND RECOMMENDING THE LOWEST CALCULATED BIDDERS TO UNDERGO POST-QUALIFICATION PROCESS FOR THE PROCUREMENT OF INFRASTRUCTURE PROJECT UNDER HEALTH FACILITY ENHANCEMENT PROGRAM (HFEP) for CY 2021 REQUIREMENTS

WHEREAS, Open Competitive Bidding for the Procurement of Infrastructure Projects under HFEP for CY 2021 requirements was conducted in accordance with the Republic Act 9184 (RA 9184) and its Revised Implementing Rules and Regulations;

WHEREAS, the Pre-Procurement took place as scheduled on **March 16, 2021**;

WHEREAS, on **April 27, 2021**, the Invitation to Bid (IB) was posted in the PhilGEPS and in the DOH-CHD-CAR Website;

WHEREAS, a Pre-bidding Conference was held on **May 04, 2021 at 10:00 am** at DOH-CHD-CAR Office Regional Training Center, BGHMC Compound, Baguio City where no prospective bidder/s attended;

WHEREAS, Supplemental Bid Bulletin Nos. 2020-001 and 2021-002 dated **May 5, 2021** and **May 7, 2021** respectively, were issued to modify or amend the Bidding Documents specifically the Instruction to Bidders, Bid Data Sheet, Schedule of Requirement and Technical Specifications;

WHEREAS, two (2) bidders procured the bidding documents for the Repair and Improvement of San Isidro RHU, San Isidro, Abra, two (2) bidders procured the bidding documents for the Repair and Improvement of Villaviciosa MCH, Villaviciosa, Abra, and two (2) bidders procured the bidding documents for the Repair and Improvement of Saclit BHS, Sadanga, Mt. Province;

WHEREAS, the Submission and Opening of Bids took place as scheduled on **May 18, 2021 at 1:30 pm** at the Regional Training Center, Department of the Health-Center for Health Development-Cordillera Administrative Region (DOH-CHD-CAR) Office, BGHMC Compound, Baguio City;

WHEREAS, the following bidders submitted their respective proposal before the deadline of submission, namely:

Repair and Improvement of San Isidro RHU, San Isidro, Abra

1. Trams Construction
2. GC Sannad Construction

Repair and Improvement of Villaviciosa MCH, Villaviciosa, Abra

1. Trams Construction
2. GC Sannad Construction

Repair and Improvement of San Isidro RHU, San Isidro, Abra

1. Jinfeld Construction
2. Harlance Builders

WHEREAS, upon checking of the submitted proposal, GC Sannad Construction was declared "FAILED" and was disqualified because there were no signature nor initials placed on the mother envelopes.

WHEREAS, the first envelopes containing the Eligibility and Technical Documents were opened. The presence, completeness and correctness of the required documents were checked and verified by the designated Bids and Awards Committee (BAC). Upon checking, Harlance Builders, Trams Construction and Jinfeld Construction were declared "ELIGIBLE" and were rated "PASSED";

WHEREAS, the second envelopes containing the Financial Proposals were opened. The presence, completeness and correctness of the required documents were checked and verified by the BAC. Upon checking, Harlance Builders was declared

“NOT ELIGIBLE” and was rated “FAILED” because of using an incorrect template of Bill of Quantities. While, Trams Construction and Jinfeld Construction were declared “ELIGIBLE”, were rated “PASSED” and subsequently their bid proposals were read publicly and written in the Abstract of Bids, to wit:

Name of Company					TRAMS CONSTRUCTION
Bid Security Form					BSD
Amount of Security					N/A
Package No.	Item/Specification	Total Quantity	Unit	Total Approved Budget for the Contract (ABC)	Total Bid Price
4	Repair and Improvement of San Isidro RHU, San Isidro, Abra	1	job	1,000,000.00	995,648.65

Name of Company					TRAMS CONSTRUCTION
Bid Security Form					BSD
Amount of Security					N/A
Package No.	Item/Specification	Total Quantity	Unit	Total Approved Budget for the Contract (ABC)	Total Bid Price
6	Repair and Improvement of Villaviciosa MCH, Villaviciosa, Abra	1	job	3,000,000.00	2,991,809.15

Name of Company					JINFELD CONSTRUCTION
Bid Security Form					BSD
Amount of Security					N/A
Package No.	Item/Specification	Total Quantity	Unit	Total Approved Budget for the Contract (ABC)	Total Bid Price
7	Repair and Improvement of Saclit BHS, Sadanga, Mt. Province	1	job	500,000.00	499,756.43

WHEREAS, the designated Financial Technical Working Group (TWG) conducted a detailed evaluation of all bids by considering the computational errors and omissions to enable proper comparison of all eligible bids. Listed below are the result in determining the Lowest Calculated Bidders (LCBs):

Repair and Improvement of San Isidro RHU, San Isidro, Abra

Name of Company	ABC (PhP)	Bid as Calculated (PhP)	% Variance from ABC	Rank
Trams Construction	1,000,000.00	995,648.65	20.40 %	1

Repair and Improvement of Villaviciosa MCH, Villaviciosa, Abra

Name of Company	ABC (PhP)	Bid as Calculated (PhP)	% Variance from ABC	Rank
Trams Construction	3,000,000.00	2,991,809.15	46.80 %	1

Repair and Improvement of Saclit BHS, Sadanga, Mt. Province

Name of Company	ABC (PhP)	Bid as Calculated (PhP)	% Variance from ABC	Rank
Jinfeld Construction	500,000.00	498,756.43	10.20 %	1

WHEREAS, the designated Financial TWG found out that the bid of Jinfeld Construction “Non-Responsive” because there was no price indicated for the materials of the cold water line under plumbing works.

WHEREAS, the following bidder have the Lowest Calculated Bid (LCB);

1. TRAMS CONSTRUCTION

Repair and Improvement of San Isidro RHU, San Isidro, Abra

Repair and Improvement of Villaviciosa MCH, Villaviciosa, Abra

NOW THAT, on the basis of the above, the herein members of the BAC HEREBY RESOLVE, to recommend to the Director IV the above-mentioned Lowest Calculated Bidder (LCB) to undergo post-qualification process;

UNANIMOUSLY APPROVED this ___ day of May, 2021 at the Department of Health-Center for Health Development-Cordillera Administrative Region, BGHMC Compound, Baguio City.

BIDS AND AWARDS COMMITTEE (BAC)


ENGR. ARIANNE JOY G. PANEDA
Provisional Member




ENGR. VICENTE K. SALACYAO
Provisional Member

ALEXEI P. MARRERO, MD
BAC Member


SHELLY M. ARAL, MD, MCHD
BAC Member

ATTY. VERONICA ZANDRA DE JESUS-SOWAKEN
BAC Member


VIRGINIA L. NARCISO, MD, MPH
BAC Vice Chairperson


JANICE Z. BUGTONG, MD, MM, CESE
BAC Chairperson 

Approved by:


RUBY C. CONSTANTINO, MD, MPH, CESO IV
Director IV